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This project includes, but is not limited to, the following special requirements:

o The specifications for this project include Quality Control / Quality Assurance provisions for the contract item
"Asphalt Concrete" in the Special Provisions. Asphalt concrete shall conform to the provisions in Section 11-1,
"Quality Control / Quality Assurance," and the section entitled "Asphalt Concrete" in Section 10-1, "General," of the
Special Provisions. Section 39, "Asphalt Concrete," of the Standard Specifications shall not apply to Type A and
Type B asphalt concrete.

e Attention is directed to the "Notice to Contractors" concerning pre-bid conference.

e Attention is directed to "Guarantee" of Section 5 of the special provisions regarding the Contractor's guarantee of
contract work.

o Effective September 1, 2005, Padilla & Associates will no longer provide lists of certified DBEs to contractors
bidding on projects. Padilla provided this service for contracts in Districts 05 (San Luis Obispo and Santa Barbara
Counties), 06 (Kern County), 07, 08, 11 and 12.

Contractors bidding on projects in these Districts may obtain lists of certified DBEs from the Department's Website
at http://www.dot.ca.gov/hg/bep. The Department also publishes a yearly directory of certified firms that may be
ordered from the Publications Unit at (916) 445-3520

e Attention is directed to Section 2-1.02B, "Submission of DBE Information," of the special provisions, regarding
submittal of the "CALTRANS BIDDER — DBE INFORMATION" form and GOOD FAITH EFFORT (GFE)
DOCUMENTATION form with the bid or by THE FOURTH DAY following bid opening.
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39-5.03 VERIFICATION ...ttt ettt ettt ettt h e bt bt e st eae e e e b et e ee e et e eseeseensenseaeeseeebeeneeneeneaneenes 462
39-6 DISPUTE RESOLUTION......ueitiiitiit ittt ettt ettt et ea et e et st ebe s et eb e e st eab e s e st eabeeseebeaseensesesseabesseeseeneenseneans 463
39-6.01 GENERAL ..ottt h et b ettt et e bbbt e bt e st et et e bt st e ebesbeeae et et enee 463
39-6.02 DURING THE ASPHALT CONCRETE MIX DESIGN REVIEW ......cccooiiiiniiiniieieeneeee e 464
39-6.03 DURING THE PRODUCTION START-UP EVALUATION .......ccocceitiirieieiiieieeeeeteeee et 464
39-6.04 DURING PRODUCTION.....cctiiiiiitinintinieniteit ettt sttt sttt ettt et et be bt et e sae b sbeese e esaenee 464
39-7 STORING, PROPORTIONING AND MIXING MATERIALS........ccoetiiieiirtiieierieeieseete et 465
39-7.01 STORAGE ..ottt et b et ettt e b e bbbt et et et e b e sa e bt s b eat et e e enee 465
39-7.01A Aggregate Cold STOTAZE ....cc.eeiieiieeieetieeee ettt ettt ettt e et e bt esbe e te et e beeneenaeeneesns 465
39-7.01B  Aggregate HOt SEOTAZE .....cccveruieiieieieii ettt ettt sttt ettt et et e st e et e e enteeseesbe e seenneeneeeneesns 465
39-7.01C  Asphalt BInder StOTQZE.........cocueruiiiieiieieeieet ettt ettt ettt et et et eneeesee st e sse e seenseeneesneesnes 465
39-7.02 DRYING ..ttt ettt ettt a ettt e b bt et e e bt e st ee e emeem s e ee et e ebeeeeebeemeen s et et e ebeeeeebeeneeneeneeneenes 466
39-7.03 PROPORTIONING. ... .ocutittittitietieieet ettt ettt ettt ettt be bttt eseeat e e e teebeebeebeeaeeseeme e beabesaeebeeseeneeneeneenes 466
39-7.03A Proportioning for BatCh MIXINE ........cceiieiiiiiiiie ittt st se e nes 466
39-7.03B Proportioning for ContinUOUS MIXING .......c.cecverierierrierieeieeieseesteesseesesssesssesseesseessesssesssessesssesaesses 467
39-7.04  (BLANK) w.eteteteteeeet ettt h e bt bbbt e b et e e bbbt bt bt e he e st et et e b e et b e bt eae et enee 468
39-7.05 MIXING .. .ottt h ettt et e e st bt b e e bt e bt eh e e st et et e e b e ekt eaeen b et et e nbesbeeb e e bt enteneeneenee 468
39-7.05A BatCh MIXINE.....ccuiiiieiieieiie ettt ettt ettt et et e et e st e seebeessessaesseesseesseanseenseessesssesseensennsennsesnnesnes 468
39-7.05B  CONtINUOUS MIXITIZ .. .eveeveeieriieriierteeteeteestesteeteesseessesssesseesseessesssesssesseasseanssansesssesseessesssesssesnsesnsesses 468
39-7.06 ASPHALT CONCRETE STORAGE .......ccccitirtiiiiniieiieitetetetetee sttt ettt 469
39-7.07 ASPHALT CONCRETE PLANTS ..ottt ettt sttt est et e e e sesbesseeseeseeseenseneensenes 469
39-8 SUBGRADE, PRIME COAT, PAINT BINDER (TACK COAT), AND PAVEMENT REINFORCING FABRIC469
39-8.01 SUBGRADE ...ttt ettt et b e st e st et e b et e et e e bt eaeebeent e st et et e abeebeebeeneeneeneeneenes 469
39-8.02 PRIME COAT AND PAINT BINDER (TACK COAT)...coitiiitieiteiieieiee ettt 469
39-8.03 PAVEMENT REINFORCING FABRIC ......c.cooiiiiiiieieieeee ettt 470
39-9 SPREADING AND COMPACTING EQUIPMENT ......ccoiiiiiiiiiiietieteteteee ettt 470
39-9.01 SPREADING EQUIPMENT ..ottt ettt sttt ettt se e eb et eat et enee 470
39-9.02 COMPACTING EQUIPMENT ..ottt ettt sttt ettt ettt ese et nee 471
39-10  SPREADING AND COMPACTING......ctiititimtintinieitnit ettt sttt ettt sttt sb st eat ettt sie bt eaeenens 471
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39-10.01 GENERAL REQUIREMENTS........coiiiiiiiiiiiiiie ettt s 471

39-10.02 PRODUCTION START-UP EVALUATION AND NUCLEAR DENSITY TEST STRIPS.................. 472
39-10.02A Production Start-Up EvalUation ..........cccecveeiiiieiieniieieeie et 472
39-10.02B Nuclear Density TSt SIIIP ....cecueerieriieieeieriesieeieeiestestesieesteeaesaeseeesseeseenseessessaesseeseensesnsesnnesses 473

39-10.03 SPREADING .....ccoeciiiiieiietiieiietetettetet ettt e te st st etesbe st et e sbeseetessestesessessesasseseebesseseesesseseesassessesesseseesenseseans 473

39-10.04 COMPACTING ....ooitiieiiitiieietetettetete ettt te st tesbe st ebesa e st ebessesaebasseseebe s eseebessessesasseseesesseseesenseseans 474

39-11 ACCEPTANCE OF WORK .......ccotiitiietiiieietirteietiste ettt ettt b et besaesesbessesessessesasseseessesessessesesseseesesseseans 474

39-11.01 GENERAL ..ottt ettt ettt sttt sttt e st e st ebe st e st esesbeseesesbe st ebesse st esessessesasseseesesseneesanseneans 474

39-11.02 STATISTICAL EVALUATION AND DETERMINATION OF PAY FACTOR........ccccevveirieierennne. 475
39-TT1.02A  GONETAL ......eiieiieiete ettt ettt etttk be et e eheea e es e e e et e te et e ebeeaeeneene e s e seseeebeeseeneeneensenes 475
39-11.02B  Statistical EVAIUALION ....cc.eouiiiiiiiiriiiieiee ettt ettt s be st b et 475
39-11.02C Pay Factor Determination and Compensation Adjustment............cccecvveeveevereeneeneerieseeeseesseeneenns 477

39-12 MEASUREMENT AND PAYMENT .....coitiiiiitieetteet ettt ettt sttt 481
39-12.01  MEASUREMENT ..ottt sttt sttt sttt st b e sttt ae st e b et eneebeste st ebeneenene 481
39-12.02 PAYMENT ..ottt ettt ettt b e st b e st e st b e st e st e b st e st e b e st e st ek e e e st e b e st eneebenteneebenteneebe s enene 482

SECTION 12, (BLANK) ....octiitiietiiteieteiteetete sttt stestetessessesessessesessessesessessesessassesessassesessessesssessesesessesessessesessessesessessnses 483

SECTION 13. RAILROAD RELATIONS .......cotiieiitiietiiteietestet ettt etessestesessessesessessesessessesessessesessessessssesessessessssesseses 483

SECTION 13-1. RELATIONS WITH RAILROAD COMPANY (UNION PACIFIC RAILROAD COMPANY) ....... 483

I3-1.01 GENERAL ..ottt ettt ettt sttt ettt et e e sesse st esessessesesaestesessesseseesansesessenseseesensesessensasens 483

13-1.02 RAILROAD REQUIREMENTS.......cootiiiiitiietiiteietestete ettt sttt saesestestesessessesessensesessessesessensesessensasens 483

13-1.03 PROTECTION OF RAILROAD FACILITIES .....cociiiiiiitiieieiesieieteiee ettt stesesesseaesesseseseesesesessennesens 484

13-1.04 WORK BY RAILROAD........cititiietiieiteiesieitete ettt ettt sttt st ettt ste st esestestesesbentesessensesessensenessennenens 485

13-1.05 DELAYS DUE TO WORK BY RAILROAD........ccoeiiriiieiirieieiesteteiesietete ettt saese sttt seene s naenens 485

13-1.06 LEGAL RELATIONS......ooiitiietirieietestetete sttt sttt ettt ettt et st esestetesestensesessensesessensesessensesessensesessennanens 485

SECTION 14 FEDERAL REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION PROJECTS .......c.cccevevennee. 486

FEDERAL REQUIREMENT TRAINING SPECIAL PROVISIONS ......ccioiiiieiiiieieieieste ettt ettt sse s s esaesseneas 505

STANDARD PLANS LIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below. The Revised
Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the
project plans.

A10A Acronyms and Abbreviations (A-L)

A10B Acronyms and Abbreviations (M-Z)

A10C Symbols (Sheet 1 of 2)

A10D Symbols (Sheet 2 of 2)

A20A Pavement Markers and Traffic Lines, Typical Details
A20B Pavement Markers and Traffic Lines, Typical Details
A20C Pavement Markers and Traffic Lines, Typical Details
A20D Pavement Markers and Traffic Lines, Typical Details
A24A Pavement Markings - Arrows

A24B Pavement Markings - Arrows

A24C Pavement Markings — Symbols and Numerals

A24D Pavement Markings — Words

A24E Pavement Markings — Words And Crosswalks

AG2A Excavation and Backfill — Miscellaneous Details

A62B Limits of Payment for Excavation and Backfill — Bridge Surcharge and Wall
A62C Limits of Payment for Excavation and Backfill - Bridge
A62D Excavation and Backfill — Concrete Pipe Culverts
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A62DA
A62E
AG62F
AT3A
A73B
A73C
AT6A
A76B
A76C
A77Al
A77B1
A77C1
A77C3
A77C4
A77El
A7TE2
ATTE3
AT77TE4
ATTES
AT77TE6
A77F1
AT7TF2

ATTF3
AT7TF4
ATTFS
A77Gl1

ATIG2

ATIG3
ATIG4
ATIGS
AT7G6
ATIGT
ATIG8
A7T7H1
ATTH2
AT7TH3
ATTI1

AT7]1

AT77)2

A77]3
A77]4
A77K1
A77K2
A77L1
ATILS
A82C1
AB2C2
A82C3
A82D1
A82D2
A82D3
A8S5

Excavation and Backfill — Concrete Pipe Culverts
Excavation and Backfill — Cast-In-Place Reinforced Concrete Box and Arch Culverts
Excavation and Backfill - Metal And Plastic Culverts
Object Markers
Markers
Delineators, Channelizers and Barricades
Concrete Barrier Type 60
Concrete Barrier Type 60
Concrete Barrier Type 60E
Metal Beam Guard Railing — Standard Railing Section (Wood Post With Wood Block)
Metal Beam Guard Railing — Standard Hardware
Metal Beam Guard Railing — Wood Post and Wood Block Details
Metal Beam Guard Railing — Typical Line Post Embedment and Hinge Point Offset Details
Metal Beam Guard Railing — Typical Railing Delineation and Dike Positioning Details
Metal Beam Guard Railing — Typical Layouts for Embankments
Metal Beam Guard Railing — Typical Layouts for Embankments
Metal Beam Guard Railing — Typical Layouts for Embankments
Metal Beam Guard Railing — Typical Layouts for Embankments
Metal Beam Guard Railing — Typical Layouts for Embankments
Metal Beam Guard Railing — Typical Layouts for Embankments
Metal Beam Guard Railing — Typical Layouts for Structure Approach
Metal Beam Guard Railing — Typical Layouts for Structure Approach and Between
Structures
Metal Beam Guard Railing — Typical Layouts for Structure Approach
Metal Beam Guard Railing — Typical Layouts for Structure Departure
Metal Beam Guard Railing — Typical Layouts for Structure Departure
Metal Beam Guard Railing — Typical Layouts for Fixed Objects Between Separate
Roadbeds (Two-Way Traffic)
Metal Beam Guard Railing — Typical Layouts for Fixed Objects Between Separate
Roadbeds (One Way Traffic)
Metal Beam Guard Railing — Typical Layouts for Roadside Fixed Objects
Metal Beam Guard Railing — Typical Layouts for Roadside Fixed Objects
Metal Beam Guard Railing — Typical Layouts for Roadside Fixed Objects
Metal Beam Guard Railing — Typical Layouts for Roadside Fixed Objects
Metal Beam Guard Railing — Typical Layouts for Roadside Fixed Objects
Metal Beam Guard Railing — Typical Layouts for Roadside Fixed Objects
Metal Railing End Anchor Assembly (Type SFT)
Metal Railing Rail Tensioning Assembly
Metal Railing Anchor Cable and Anchor Plate Details
Metal Railing End Anchor Assembly (Type CA)
Metal Beam Guard Railing Connections To Bridge Railings Without Sidewalks Details
No.1
Metal Beam Guard Railing Connections To Bridge Railings Without Sidewalks Details
No2
Metal Beam Guard Railing Connections to Abutments and Walls
Metal Beam Guard Railing Transition Railing (Type WB)
Metal Beam Guard Railing Connections to Bridge Railings with Sidewalks Details No. 1
Metal Beam Guard Railing Connections to Bridge Railings with Sidewalks Details No. 2
Metal Beam Railing Terminal System (Type SRT)
Metal Beam Railing Terminal System (Type FLEAT)
Crash Cushion (Type React 9CBB)
Crash Cushion (Type React 9CBB) — Backup Block Details
Crash Cushion (Type React 9CBB) — Concrete Barrier Transition Details
Crash Cushion (Type React 9SCBS)
Crash Cushion (Type React 9SCBS) — Connection To Concrete Barrier
Crash Cushion (Type React 9SCBS) — Alignment Offset Details
Chain Link Fence
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ABTA
A87B
A88A
Pl
P10
P12
P17
P18
P20
P30
P35
P45
P46
P70
D72
D73
D74A
D74B
D74C
D75B
D75C
D77A
D77B
D79
D80
D81
D82
D85
D88
D89
D93A
D94B
D97A

D97B
D97C
D97D
D97E
D97F
D97G
D97H
D98A
D98B
D98C
D9%A
D99B
D99C
D99D
HI
H2
H3
H4
H5
H6
H7
HS8

Curbs and Driveways

Asphalt Concrete Dikes

Curb Ramp Details

Jointed Plain Concrete Pavement

Concrete Pavement — Dowel Bar Details

Concrete Pavement — Dowel Bar Basket Details

Concrete Pavement Tie Bar Basket Details

Concrete Pavement — Lane Schematics and Isolation Joint Detail
Concrete Pavement — Joint Details

Concrete Pavement — End Panel Pavement Transitions

Concrete Pavement — Ramp Gore Area Paving Details

Concrete Pavement Drainage Inlet Details No. 1

Concrete Pavement Drainage Inlet Details No. 2

Asphalt Concrete Paving (Longitudinal Tapered Notched Wedge Joint)
Drainage Inlets

Drainage Inlets

Drainage Inlets

Drainage Inlets

Drainage Inlets Details

Pipe Inlets

Pipe Inlets

Grate Details

Bicycle Proof Grate Details

Precast Reinforced Concrete Pipe — Direct Design Method
Cast-In-Place Reinforced Concrete Single Box Culvert

Cast-In-Place Reinforced Concrete Double Box Culvert

Cast-In-Place Reinforced Concrete Box Culvert Miscellaneous Details
Box Culvert Wingwalls-Type D and E

Construction Loads On Culverts

Pipe Headwalls

Pipe Riser Connections

Concrete Flared End Sections

Corrugated Metal Pipe Coupling Details No. 1- Annular Coupling Band Bar And Strap and
Angle Connections

Corrugated Metal Pipe Coupling Details No. 2- Hat Band Coupler and Flange Details
Corrugated Metal Pipe Coupling Details No. 3- Helical and Universal Couplers
Corrugated Metal Pipe Coupling Details No. 4- Hugger Coupling Bands
Corrugated Metal Pipe Coupling Details No. 5- Standard Joint
Corrugated Metal Pipe Coupling Details No. 6- Positive Joint
Corrugated Metal Pipe Coupling Details No. 7- Positive Joints and Downdrain
Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe-Standard and Positive Joints
Slotted Corrugated Steel Pipe Drain Details

Slotted Corrugated Steel Pipe Drain Details

Grated Line Drain Details

Structural Section Drainage System Details

Edge Drain Outlet and Vent Details

Edge Drain Cleanout and Vent Details

Cross Drain Interceptor Details

Planting and Irrigation — Abbreviations

Planting and Irrigation — Symbols

Planting and Irrigation Details

Planting and Irrigation Details

Planting and Irrigation Details

Planting and Irrigation Details

Planting and Irrigation Details

Planting and Irrigation Details
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H9

H10
T1A
T1B

T2

T3

T4

T5

RSP T10
RSP T10A
RSP T11
RSP T12
RSP T13
RSP T14
RSP TI15
RSP T16
T56

T58

T59
BO0-1
B0-3
B0-5
B0-13
B2-5
B3-1
B3-2
B3-7
B3-8
B3-9
B3-11
B6-10
RSP B6-21
B7-1
B7-6
B7-7
B7-8
B7-10
B7-11
RSP B8-5
B11-7
B11-47
B11-51
B11-52
B11-54
B11-56
B14-3
B14-5
B15-3
B15-4
B15-5
RSP B15-6
B15-7
B15-8
B15-9
RS1
RS2

Planting and Irrigation Details

Irrigation Controller Enclosure Cabinet

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

Temporary Railing (Type K)

Temporary Traffic Screen

Temporary Terminal Section (Type K)

Traffic Control System for Lane Closure On Freeways and Expressways
Traffic Control System for Lane and Complete Closures On Freeways and Expressways
Traffic Control System for Lane Closure On Multilane Conventional Highways
Traffic Control System for Lane Closure On Multilane Conventional Highways
Traffic Control System for Lane Closure On Two lane Conventional Highways
Traffic Control System for Ramp Closure

Traffic Control System for Moving Lane Closure On Multilane Highways
Traffic Control System for Moving Lane Closure On Multilane Highways
Temporary Water Pollution Control Details (Temporary Fiber Roll)
Temporary Water Pollution Control Details (Temporary Construction Entrance)
Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
Bridge Details

Bridge Details

Bridge Details

Bridge Details

Pile Details-Class 400 And Class 625

Retaining Wall Type 1 — H=1200 Through 9100 mm

Retaining Wall Type 1 — H=9700 Through 10 900 mm

Retaining Wall Type 5

Retaining Wall Details No. 1

Retaining Wall Details No. 2

Retaining Wall Type 6 — 1829 mm Maximum

Utility Opening, T-Beam

Joint Seals (Maximum Movement Rating = 50 mm)

Box Girder Details

Deck Drains — Types D-1 and D-2

Deck Drains — Type D-3

Deck Drainage Details

Utility Opening — Box Girder

Utility Details

Cast-In-Place Prestressed Girder Details

Chain Link Railing

Cable Railing

Tubular Hand Railing

Chain Link Railing Type 7

Concrete Barrier Type 26

Concrete Barrier Type 736

Communication and Sprinkler Control Conduits (Conduit Less Than Size 103)
Water Supply Line (Details) (Pipe Sizes Less Than NPS 4)

Soundwall Masonry Block On Pile Cap Detail (1)

Soundwall Masonry Block On Pile Cap Detail (2)

Soundwall Masonry Block On Pile Cap Detail (3)

Soundwall Masonry Block On Type 736S/SV Barrier Details (1)

Soundwall Masonry Block On Type 736S/SV Barrier Details (2)

Soundwall Masonry Block On Type 736S/SV Barrier Details (3)

Soundwall Masonry Block Miscellaneous Details

Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2
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RS3
RS4
RSP S1
RSP S2
RSP S3
RSP 54
S5

RSP S6
RSP S7
RSP S8
RSP S9
RSP S13
RSP S16
RSP S17
NSP S17A
RSP S18
RSP S19
RSP S33
RSP S41

RSP 542
RSP 543
RSP S44
RSP S45
S46
S47
RSP S48
S49
S81
S82
S83
S84
S85

S86
RSP S87

S88

S89
S90
S91
S92
S93
S94
S95
ES-1A
ES-1B
ES-1C
ES-2A
ES-2C
ES-2E
ES-2F
ES-3C
ES-4A
ES-4B

Roadside Signs - Laminated Wood Box Post Typical Installation Details No. 3
Roadside Signs, Typical Installation Details No. 4

Overhead Signs — Truss, Instructions And Examples

Overhead Signs — Truss, Single Post Type — Post Type Il Thru IX

Overhead Signs — Truss, Single Post Type — Base Plate and Anchorage Details
Overhead Signs — Truss, Single Post Type — Structural Frame Members Details No. 1
Overhead Signs — Truss, Single Post Type — Structural Frame Members Details No. 2
Overhead Signs — Truss, Gusset Plate Details

Overhead Signs — Truss, Single Post Type — Square Pedestal Foundation

Overhead Signs — Truss, Single Post Type — Round Pedestal Foundation

Overhead Signs — Truss, Two Post Type — Post Types I-S Thru VII-S

Overhead Signs — Truss, Frame Juncture Details

Overhead Signs — Walkway Details No. 1

Overhead Signs — Walkway Details No. 2

Overhead Signs — Walkway Details No. 3

Overhead Signs — Walkway Safety Railing Details

Overhead Signs — Truss, Sign Mounting Details — Laminated Panel — Type A
Overhead Signs — Tubular, Structural Frame — Details No. 1

Overhead Signs — Lightweight Balanced — Single Steel Post Connection and Mounting
Details

Overhead Signs — Lightweight Balanced — Single Steel Post Details

Overhead Signs — Lightweight, Type A, Connection Details

Overhead Signs — Lightweight, Type B, Connection Details

Overhead Signs — Lightweight, Type C, Connection Details

Overhead Signs — Lightweight, Sign Panel Mounting Details, Laminated Panel — Type A
Overhead Signs — Lightweight, Light Fixture Mounting Details

Overhead Signs — Lightweight Post Details

Overhead Signs — Lightweight Foundation Details

Overhead Laminated Sign — Single or Multiple Panel, Type A (25.4 mm Thick)
Roadside Laminated Sign — Single or Multiple Panel, Type B (25.4 mm Thick)
Roadside Laminated Sign — Single or Multiple Panel, Type B (63.5 mm Thick)
Roadside Laminated Sign — Single or Multiple Panel, Type H (63.5 mm Thick)

Seam Closure, "H" Section Extrusion and Post Spacing Tables, Multi — Horizontal
Laminated Panel Aluminum Signs

Laminated Panel Details — Extrusions for Type A, B and H Panels

Type A —1 Mounting Hardware — Overhead Laminated Type A Panel, Truss and
Lightweight Sign Structures

Type A — 2 Mounting Hardware — Overhead Laminated Type A Panel, Box Beam Closed
Truss, Bridge Mounted and Tubular Sign Structures

Roadside Formed Single Sheet Aluminum Panel

Channel and Bolt Hole Location, Overhead Formed Sign Panel

Overhead Formed Sign Panel, Type A — 3 Mounting Hardware

Overhead Formed Sign Panel

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Single Sheet Aluminum Sign, Rectangular Shape

Roadside Single Sheet Aluminum Sign, Diamond Shape

Electrical Systems (Symbols And Abbreviations)

Electrical Systems (Symbols And Abbreviations)

Electrical Systems (Symbols And Abbreviations)

Electrical Systems (Service Equipment)

Electrical Systems (Service Equipment Notes, Type III Series)

Electrical Systems (Service Equipment and Typical Wiring Diagram, Type III — B Series)
Electrical Systems (Service Equipment and Typical Wiring Diagram Type III — C Series)
Electrical Systems (Controller Cabinet Details)

Electrical Systems (Signal Heads And Mountings)

Electrical Systems (Signal Heads And Mountings)
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ES-4C
ES-4D
ES-4E
ES-5A
ES-5B
ES-5C
ES-5D
ES-6A
ES-6B
RSP ES-6E
ES-6F
RSP ES-6K
RSP ES-7A
ES-7B

RSP ES-7D

RSP ES-7E

RSP ES-7F

RSP ES-7G

RSP ES-7TH

RSP ES-TM
ES-7N
ES-70

ES-8

ES-9A
ES-9B
ES-9C
ES-9D
ES-9E
ES-10

ES-11
ES-13A
ES-13B
ES-15A
ES-15C

RSP ES-15D
RSP ES-16A

Electrical Systems (Signal Heads And Mountings)

Electrical Systems (Signal Heads And Mountings)

Electrical Systems (Signal Faces And Mountings)

Electrical Systems (Detectors)

Electrical Systems (Detectors)

Electrical Systems (Detectors)

Electrical Systems (Detectors)

Electrical Systems (Lighting Standards Types 15 and 21)

Electrical Systems (Lighting Standards Types 15 and 21, Barrier Rail Mounted Details)
Electrical Systems (Lighting Standards Type 30 and 31)

Electrical Systems (Lighting Standards Type 30 and 31, Base Plate Details)

Electrical Systems (Lighting Standards Type 5 and Type 10 Overhead Sign Mounted)
Electrical Systems (Signal Standards Push Button Posts and Type 15TS Standard))
Electrical Systems (Signal And Lighting Standards — Type 1 Standards and Equipment
Numbering)

Electrical Systems (Signal and Lighting Standards — Case 2 Arm Loading, Wind Velocity
=161 km/h, Arm Lengths 4.6 m to 9.1 m)

Electrical Systems (Signal and Lighting Standards — Case 3 Arm Loading, Wind Velocity
=161 km/h, Arm Lengths 4.6 mto 13.7 m)

Electrical Systems (Signal and Lighting Standards — Case 4 Arm Loading, Wind Velocity
=161 km/h, Arm Lengths 7.6 m to 13.7 m)

Electrical Systems (Signal And Lighting Standards — Case 5 Arm Loading, Wind Velocity
=161 km/h, Arm Lengths 15.2 m to 16.8 m)

Electrical Systems (Signal and Lighting Standards — Case 5 Arm Loading, Wind Velocity
=161 km/h, Arm Lengths 18.2 m to 19.8 m)

Electrical Systems (Signal and Lighting Standards — Details No. 1)

Electrical Systems (Signal and Lighting Standards — Details No. 2)

Electrical Systems (Sign Illumination — Internally Illumination Street Name Sign)
Electrical Systems (Pull Box Details)

Electrical Systems (Electrical Details, Structure Installations)

Electrical Systems (Electrical Details, Structure Installations)

Electrical Systems (Electrical Details, Structure Installations)

Electrical Systems (Electrical Details, Structure Installations)

Electrical Systems (Electrical Details, Structure Installations)

Electrical Systems (Isolux Diagrams)

Electrical Systems (Foundation Installations)

Electrical Systems (Splicing Details)

Electrical Systems (Wiring Details and Fuse Ratings)

Electrical Systems (Sign Illumination Equipment)

Electrical Systems (Sign Illumination Equipment)

Electrical Systems (Lighting and Sign Illumination Control)

Electrical Systems (Closed Circuit Television Pole Details)
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DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

CONTRACT NO. 12-101674
12-Ora,LA-5-68.4/71.4,0.0/0.5

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION
ON STATE HIGHWAY IN ORANGE AND LOS ANGELES COUNTIES IN BUENA PARK AND LA MIRADA
FROM ORANGETHORPE AVENUE OVERCROSSING TO 0.5 KM NORTH OF ARTESIA AVENUE
UNDERCROSSING

will be received at the Department of Transportation, 3347 Michelson Drive, Suite 100, Irvine, CA 92612-1692, until
2 o'clock p.m. on December 1, 2005, at which time they will be publicly opened and read in Room C - 1116 at the same
address.

Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR
CONSTRUCTION ON STATE HIGHWAY IN ORANGE AND LOS ANGELES COUNTIES IN BUENA PARK
AND LA MIRADA FROM ORANGETHORPE AVENUE OVERCROSSING TO 0.5 KM NORTH OF ARTESIA
AVENUE UNDERCROSSING

General work description: Reconstruct freeway. construct 6 bridges, 29 ret walls, 1 pump plant.

This project has a goal of 9 percent disadvantaged business enterprise (DBE) participation.

A pre-bid conference will be held at Orange County Transportation Authority (OCTA), 550 South Main Street, Orange,
CA 92863 on Wednesday October 26, 2005 at 10:00 a.m. All prospective bidders are strongly encouraged to attend the pre-
bid conference.

THIS PROJECT IS SUBJECT TO THE "BUY AMERICA" PROVISIONS OF THE SURFACE
TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL SURFACE
TRANSPORTATION EFFICIENCY ACT OF 1991.

Bids are required for the entire work described herein.

At the time this contract is awarded, the Contractor shall possess either a Class A license or a combination of Class C
licenses which constitutes a majority of the work.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be communicated
as a bidder inquiry prior to bid opening. Any such inquiries or questions, submitted after bid opening, will not be treated as a
bid protest.
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Bidder inquiries may be made as follows:

The Department will consider bidder inquiries only when a completed "Bidder Inquiry" form is submitted. A copy of the
"Bidder Inquiry" form is available at the Internet address shown below. The bidder inquiry shall include the bidder’s name
and telephone number. Submit "Bidder Inquiry" forms to :

Construction Program Duty Senior
3337 Michelson Dr., Ste. 380
Irvine, CA 92612

Fax Number: (949) 724-2141
Tel. Number: (949) 724-2159

To expedite processing, submittal of "Bidder Inquiry" forms via Fax is preferred.
To the extent feasible and at the discretion of the Department, completed "Bidder Inquiry" forms submitted for
consideration will be investigated, and responses will be posted on the Internet at:

http://www.dot.ca.gov/hg/esc/oe/project_status/bid_ing.html

The responses to bidders' inquiries, unless incorporated into formal addenda to the contract, are not a part of the contract,
and are provided for the bidder’s convenience only. In some instances, the question and answer may represent a summary of
the matters discussed rather than a word-for-word recitation. The availability or use of information provided in the responses
to bidders' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03 of the Standard
Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to excuse
the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or
contract addenda may affect or vary a response previously given.

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento,
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490. Use FAX orders to expedite orders for project
plans, special provisions and proposal forms. FAX orders must include credit card charge number, card expiration date and
authorizing signature. Project plans, special provisions, and proposal forms may be seen at the above Department of
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which
the work is situated. Standard Specifications and Standard Plans are available through the State of California, Department of
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone No. (916) 445-3520.

The successful bidder shall furnish a payment bond and a performance bond.

The Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered
into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids i